

**Commissioners**

Bob Emery  
Michael Slusarski  
Todd Brown

LENAWEE COUNTY

**BOARD OF COUNTY ROAD COMMISSIONERS**

Wayland P. Hart Maintenance Facility  
2461 Treat Highway  
Adrian, Michigan 49221-4009  
Phone (517) 265-6971

Road Rouget Rd - 1.31 mi

Est # 5234

**Managing Director**  
Scott A. Merillat, P.E.

**AGREEMENT**

Date Prepared 02/10/2026

The Board of County Road Commissioners of the County of Lenawee, State of Michigan ("Road Commission") and Blissfield Township ("Township") agree as follows:

1. Work: The Township requests, and the Road Commission agrees to perform, the work described in attached Exhibit A.
2. Cost: The Township agrees to pay the Road Commission the actual cost of the project, a sum not to exceed: \$186,292.43
3. Payment: Fifty (50%) percent \$93,146.22 is due upon the Township's execution of this Agreement with the balance billed monthly as work progresses with payment due within thirty (30) days of billing.
4. Change Orders: \_\_\_\_\_ is the designated Township Official to approve and sign any change order(s) affecting the work, up to a maximum amount of \$ \_\_\_\_\_. Any work beyond what is detailed in Exhibit A shall require a change order and the cost of the additional work shall be added to the contract price.
5. Force Majeure: The Road Commission shall be entitled to an equitable adjustment to the work schedule and cost for any Force Majeure events, including but not limited to: work stoppages, unusually severe weather, acts of war, terrorism, pandemics, quarantine restrictions, unknown subsurface conditions, unavailability of materials, increase in material cost, cyberattack, or other events outside the control of the Road Commission. The Road Commission will notify the Township of any additional costs immediately upon becoming aware of same. Any adjusted schedule or contract costs shall be reflected in a change order signed by the parties.
6. Non-Payment: Failure of the Township to make timely payment may result in the Road Commission ceasing further work until delinquent payments are made in full. Any additional mobilization or other costs occasioned by a failure to make timely payments shall be added to the contract price.
7. Completion: It is anticipated the work will be completed during the construction season. However, the parties understand that unforeseen circumstances may delay completion of the work and further that the Road Commission shall not be responsible for damages as a result of such delay.

Executed this 17<sup>TH</sup> day of March, 2026.

Steven E. Wilson  
Dammy M. Wynn  
Dianne Paul Warner  
Nancy Cranor

TOWNSHIP OF BLISSFIELD

By

Art Dikson

Its

SUPERVISOR

BOARD OF COUNTY ROAD COMMISSIONERS  
OF THE COUNTY OF LENAWEE

By

Its CHAIRMAN

# Exhibit A

Estimate 5234 Est. Year 2026

Township Blissfield  
 Description Underseal and Asphalt Overlay  
 Road Rouget Rd - 1.31 miles  
 Localon Blissfield to Iffland

Activity # Local Heavy Maint Roads

Primary/Local Local Twp #

Estimator Jason Schnaidt AR Dist

Reviewed  02/03/2026 PAR

In/Out In

Project Status Mailed

Status Date 02/10/2026

Work Order #

**Project Notes:**

- 1.31 miles x 20.5'
- 2 end grinds
- 2 intersection grinds
- Pave Payne Intersection

**Project Components**

#	Type	Section	Cost
1638	Asphalt	Rouget Rd - 1.31 miles	\$143,778.83
838	Grinding	Rouget Rd - 1.31 miles	\$3,606.54
3529	Seal Coat	Underseal	\$21,953.84
1088	Shoulder Removal	Rouget Rd - 1.31 miles	\$4,014.23
1576	Shoulders	Rouget Rd - 1.31 miles	\$12,248.78
3953	Signs	Rouget Rd - 1.31 miles	\$690.20

Refresh Totals

Total Cost

\$186,292.43

**Commissioners**

Bob Emery  
Michael Slusarski  
Todd Brown

LENAWEE COUNTY

**BOARD OF COUNTY ROAD COMMISSIONERS**

Wayland P. Hart Maintenance Facility  
2461 Treat Highway  
Adrian, Michigan 49221-4009  
Phone (517) 265-6971

Road Sisson Hwy - 0.92 m

Est # 5426

**Managing Director**  
Scott A. Merillat, P.E.

**AGREEMENT**

Date Prepared 02/26/2026

The Board of County Road Commissioners of the County of Lenawee, State of Michigan ("Road Commission") and Blissfield Township ("Township") agree as follows:

1. Work: The Township requests, and the Road Commission agrees to perform, the work described in attached Exhibit A.
2. Cost: The Township agrees to pay the Road Commission the actual cost of the project, a sum not to exceed: \$30,131.34
3. Payment: Fifty (50%) percent \$15,065.67 is due upon the Township's execution of this Agreement with the balance billed monthly as work progresses with payment due within thirty (30) days of billing.
4. Change Orders: \_\_\_\_\_ is the designated Township Official to approve and sign any change order(s) affecting the work, up to a maximum amount of \$\_\_\_\_\_. Any work beyond what is detailed in Exhibit A shall require a change order and the cost of the additional work shall be added to the contract price.
5. Force Majeure: The Road Commission shall be entitled to an equitable adjustment to the work schedule and cost for any Force Majeure events, including but not limited to: work stoppages, unusually severe weather, acts of war, terrorism, pandemics, quarantine restrictions, unknown subsurface conditions, unavailability of materials, increase in material cost, cyberattack, or other events outside the control of the Road Commission. The Road Commission will notify the Township of any additional costs immediately upon becoming aware of same. Any adjusted schedule or contract costs shall be reflected in a change order signed by the parties.
6. Non-Payment: Failure of the Township to make timely payment may result in the Road Commission ceasing further work until delinquent payments are made in full. Any additional mobilization or other costs occasioned by a failure to make timely payments shall be added to the contract price.
7. Completion: It is anticipated the work will be completed during the construction season. However, the parties understand that unforeseen circumstances may delay completion of the work and further that the Road Commission shall not be responsible for damages as a result of such delay.

Executed this 17<sup>th</sup> day of March, 2026.

Steven E Wilson  
Jammy M. Wynn  
Diamn Paul Warner  
Nancy Brandon

TOWNSHIP OF BLISSFIELD

By [Signature]  
Its SUPERVISOR

BOARD OF COUNTY ROAD COMMISSIONERS  
OF THE COUNTY OF LENAWEE

By \_\_\_\_\_  
Its CHAIRMAN

# Exhibit A

Estimate 5426

Est. Year 2026

Township Blissfield

Description Crackfill, Chip Seal and Fog Seal

Road Sisson Hwy - 0.92 miles

Locaion Rouget to End of Pavement

Activity # Local Maint Roads/Defined

Primary/Local Local

Estimator Jason Schnaidt

Reviewed  02/26/2026

Project Status Mailed

Status Date 02/26/2026

Work Order #

Twp #

AR Dist

PAR

**Project Notes:**

0.92 Miles x 20' wide

**Townships**

In/Out In

Mailed

02/26/2026

Project Status

Status Date

Work Order #

**Project Components**

#	Type	Section	Cost
1429	Outside Contractor	Pavement Marking	\$320.00
1427	Outside Contractor	Crackfill	\$6,012.20
3822	Seal Coat	Sisson Hwy - 0.92 miles	\$15,461.66
3821	Seal Coat	Fog Seal	\$3,633.04
1209	Shoulder Removal	Sisson Hwy - 0.92 miles	\$4,014.23
4221	Signs	Sisson Hwy - 0.92 miles	\$690.20

Refresh Totals

Total Cost \$30,131.34

**Commissioners**

Bob Emery  
Michael Slusarski  
Todd Brown

LENAWEE COUNTY

**BOARD OF COUNTY ROAD COMMISSIONERS**

Wayland P. Hart Maintenance Facility  
2461 Treat Highway  
Adrian, Michigan 49221-4009  
Phone (517) 265-6971

Road Bleasner Hwy - 0.92

Est # 5425

**Managing Director**  
Scott A. Merillat, P.E.

**AGREEMENT**

Date Prepared 02/26/2026

The Board of County Road Commissioners of the County of Lenawee, State of Michigan ("Road Commission") and Blissfield Township ("Township") agree as follows:

- 1. Work: The Township requests, and the Road Commission agrees to perform, the work described in attached Exhibit A.
- 2. Cost: The Township agrees to pay the Road Commission the actual cost of the project, a sum not to exceed: \$30,131.34
- 3. Payment: Fifty (50%) percent \$15,065.67 is due upon the Township's execution of this Agreement with the balance billed monthly as work progresses with payment due within thirty (30) days of billing.
- 4. Change Orders: \_\_\_\_\_ is the designated Township Official to approve and sign any change order(s) affecting the work, up to a maximum amount of \$\_\_\_\_\_. Any work beyond what is detailed in Exhibit A shall require a change order and the cost of the additional work shall be added to the contract price.
- 5. Force Majeure: The Road Commission shall be entitled to an equitable adjustment to the work schedule and cost for any Force Majeure events, including but not limited to: work stoppages, unusually severe weather, acts of war, terrorism, pandemics, quarantine restrictions, unknown subsurface conditions, unavailability of materials, increase in material cost, cyberattack, or other events outside the control of the Road Commission. The Road Commission will notify the Township of any additional costs immediately upon becoming aware of same. Any adjusted schedule or contract costs shall be reflected in a change order signed by the parties.
- 6. Non-Payment: Failure of the Township to make timely payment may result in the Road Commission ceasing further work until delinquent payments are made in full. Any additional mobilization or other costs occasioned by a failure to make timely payments shall be added to the contract price.
- 7. Completion: It is anticipated the work will be completed during the construction season. However, the parties understand that unforeseen circumstances may delay completion of the work and further that the Road Commission shall not be responsible for damages as a result of such delay.

Executed this 17<sup>th</sup> day of March, 2026.

Steven E Wilson  
Jammy M. Wynn  
Diann Paul Warner  
Nancy Cranor

TOWNSHIP OF BLISSFIELD

By Art. Dickson

Its SUPERVISOR

BOARD OF COUNTY ROAD COMMISSIONERS  
OF THE COUNTY OF LENAWE

By \_\_\_\_\_

Its CHAIRMAN

Project Components			Section	Cost
#	Type			
1431	Outside Contractor		Pavement Marking	\$320.00
1426	Outside Contractor		Crackfill	\$6,012.20
3820	Seal Coat		Bleasner Hwy - 0.92 miles	\$15,451.66
3819	Seal Coat		Fog Seal	\$3,633.04
1208	Shoulder Removal		Bleasner Hwy - 0.92 miles	\$4,014.23
4220	Signs		Bleasner Hwy - 0.92 miles	\$690.20

Refresh Totals

Total Cost \$30,131.34

# Exhibit A

Estimate: 5425    Est. Year: 2026  
 Township: Blissfield  
 Description: Crackfill, Chip Seal and Fog Seal  
 Road: Bleasner Hwy - 0.92 miles  
 Local: Rouget to End of Pavement  
 Activity #: Local Maint Roads/Defined  
 Primary/Local: Local    Twp #:    AR Dist: Jason Schnaidt  
 Estimator: Jason Schnaidt    PAR:   
 Reviewed:     02/26/2026    Work Order #:

In/Out: In    Mailed  
 Project Status: Mailed  
 Status Date: 02/26/2026

Project Notes: 0.92 Miles x 20' wide